

Utah Community Action
Request for Proposal
For SSL Dock Expansion Construction
Question & Answers

1. Can you please confirm that how many contractors attended the mandatory pre-bid?
 - a. There were 2 contractors that attended the mandatory pre-bid meeting
2. It was discussed that 2 of the docks will need to be operable during construction. I am not sure if this is possible with the overhead work. Is there a timeline when the facility is closed to allow us to perform the work and close the dock area until it is safe for drivers and employees to return to the area? Possibly a holiday, or on weekends? Is there a preferred time for this project to be completed?
 - a. Yes. We would likely be able to shut down the entire dock on Fridays, Saturdays, and Sundays throughout the project. In addition, we could utilize any Federal or State Holidays (June 19, July 3, July 24, September 7). We also have some flexibility during most of the month of August 2026 where we have some flexibility with the dock access.
3. Due to the limited space onsite, we will need an area to store materials and equipment for the work. Can we expect 3-4 parking stalls where we could fence off the area for our needs?
 - a. Yes, we could work to obtain 3-4 parking stalls to store materials and equipment.
4. As there is a bond required for this bid, can the Architect provide an estimated budget that we can use to share with our bonding company?
 - a. We are unable to provide an estimate budget at this time. You can base your bond on your submitted bid.